PLAN ADDENDUM SUMMARY AND APPROVAL

PROJECT INFORMATION

Project: SOIB-NH-7-085(110)127 PCN: 22304
Location: Horseshoe Bend Slide Repair — North of Long X Bridge
Date: 11/09/2020 Lead Designer: Jeff Rensch

Bid Opening Date:

11/13/20 JOB#: 31 Addendumit: 3

REQUEST FOR PROPOSAL CHANGES

Description of Change

Remove and replace Special Provision PSP 1 PERMITS AND ENVIRONMENTAL CONSIDERATIONS with
PSP 1(20) PERMITS AND ENVIRONMENTAL CONSIDERATIONS.

PLAN SHEET CHANGES
Section Sheet Description of Change
8 2 Correct 722 0130 MANHOLE 84 IN from 2 EAto 1 EA
8 2 Remove 722 0315 MANHOLE CASTING 1 EA
8 3 Pay items shifted to Sheet 3 due to 722 0315 MANHOLE CASTING being
removed.
20 15 Remove 722 0315 MANHOLE CASTING 1 EA at MH1
20 17 Remove 722 0315 MANHOLE CASTING 1 EA at MH4
CHANGES MADE TO BID ITEMS FOR JOB
Previous Revised
Descrioti .
Spec Code escription Unit Quantity Quantity
722 0130 MANHOLE 84IN EA 2 1
722 0315 |MANHOLE CASTING EA 2 0
APPROVAL

Should the revisions described above be processed as a plan addendum?

X Yes No
Hoff, Kirk J. —
1110 2020 Kirk J. Hoff, P.E. - Design Enginné'e?"” Date
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